


Addendum 5

RALPH AND BETTYE BAILEY HALL - 2012


Purdue University
West Lafayette, Indiana

January 9, 2012



WAYNE S. SCHMIDT
REGISTERED
NO.
32631
STATE OF
INDIANA
ARCHITECT

Wayne S. Schmidt



WESLEY B. HARRISON
REGISTERED
NO.
8604101
STATE OF
INDIANA
PROFESSIONAL ENGINEER

Wesley B. Harrison

ADDENDUM NO. 5

PART 1 - CHANGES TO PRIOR ADDENDA (NOT APPLICABLE)

PART 2 - CHANGES TO THE PROJECT MANUAL

Modifications described herein shall be incorporated in the Project Manual. All other Work shall remain unchanged.

This Addendum consists of the cover page, one Addendum page and the following attachment:

- H-BID FORM INSERT-REV.

Acknowledge receipt of this Addendum by inserting its number on the Bid Form. Failure to do so may subject the Bid to disqualification. This Addendum is part of the Contract Documents.

2.1 APPROVED MANUFACTURERS (NOT APPLICABLE)

2.2 CHANGES TO THE PROCUREMENT REQUIREMENTS (NOT APPLICABLE)

2.3 CHANGES TO CONTRACTING REQUIREMENTS

A. Division 00

1. Replace Section "H – BID FORM INSERT" with attached "H-BID FORM INSERT-REV".

B. Division 01

1. Section 010100
 - a. Delete 1.01.C.2 "Temperature and Balancing Contractor" (This scope should be included in the contract as identified in Section 230593).
 - b. Delete 1.01.C.4 "Audio/Visual Equipment Vendor" (This scope should be included in the contract as identified in Section 274100).

2.4 CHANGES TO THE SPECIFICATIONS (NOT APPLICABLE)

PART 3 - CHANGES TO THE DRAWINGS (NOT APPLICABLE)

END OF ADDENDUM NO. 5

BID FORM INSERT-REV.

RALPH AND BETTYE BAILEY HALL - 2012

Purdue University, West Lafayette, Indiana

Following notices given and having carefully examined the Contract Documents as well as the premises and conditions affecting the work, the undersigned proposes to furnish all labor and materials, necessary tools, expendable equipment, and all utility and transportation services and to perform all work required by and in strict accordance with the above named documents, prepared by Schmidt Associates, Inc., now on file in the office of the Vice President for Physical Facilities, Purdue University, West Lafayette, Indiana, and Schmidt Associates, Inc., as stated below.

BID PROPOSALS

Bidder agrees to perform all items of work as shown on the Drawings and/or described in the Specifications or Addenda, for the amounts shown as follows:
(Amount for Bids shall be shown in both words and figures. In case of discrepancy, the amount shown in words will govern).

BASE BID: The complete construction as required by the Contract Documents for the sum of

_____ and _____ /100 Dollars (\$ _____)

ALTERNATE PROPOSALS

Submit Alternate Bids on the respective Alternates as applicable to the Base Bid submitted. Use the space provided under the respective Alternates accordingly.

ALTERNATE NO. 1: Great Room Interior Build-out

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 2: Large Rehearsal Room 1 Interior Build-out

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 3: Large Rehearsal Room 2 Interior Build-out

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 4: Specialty Rehearsal 1 Interior Build-out

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 5: Specialty Rehearsal 2 Interior Build-out

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 6: Exterior Plaza/Patio Area

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 7: Landscape Materials

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 8: Great Room Wood Floor in lieu of Vinyl Faux Wood Plank

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 9: Wood Paneling at Stair in lieu of Painted Drywall

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 10: Campus Fiber Connection

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ALTERNATE NO. 11: Canopy

(Add to/deduct from) the Base Bid the sum of: _____
and _____ /100 Dollars (\$ _____)

ADDENDA

The Bidder acknowledges receipt of the following Addenda:

- ADDENDUM # _____ DATED _____
- ADDENDUM # _____ DATED _____
- ADDENDUM # _____ DATED _____
- ADDENDUM # _____ DATED _____
- ADDENDUM # _____ DATED _____

Break-Out Cost for:

Air Handling Unit (Specification Section 237200) _____

AUDIO AND VIDEO SYSTEMS PROPOSAL FORM

Submitted by: _____

(Audio/Video Integrator Company Name and Phone Number)

BASE BID EQUIPMENT BREAKDOWN:	\$ AMOUNT
Lobby System	
ADD ALTERNATE: Great Room	
Main Reinforcement System	
Plug Boxes and Cabling System	
Mixing and Processing	
Playback and Recording Equipment	
Stage Monitor System	
Assisted Listening System	
Microphones	
Technical Video System	
Video Presentation System	
Control System	
Lobby Audio & Video	
Lobby System	
ADD ALTERNATE: Large Rehearsal 1	
ADD ALTERNATE: Large Rehearsal 2	
ADD ALTERNATE: Specialty Rehearsal 1	
Conference Room	
GRAND TOTAL BASE BID EQUIPMENT BREAKDOWN LESS ALTERNATES:	

BASE BID LABOR BREAKDOWN:	\$ AMOUNT
Engineering & Documentation Preparation	
General Construction Administration & Project Management	
Shop Fabrication	
Field Wire Pull and Termination	
Field Equipment Installation & Testing	
Control System Programming	
Acceptance Testing, Owner Training Visits, and Warranty Site Visits	
GRAND TOTAL BASE BID LABOR BREAKDOWN:	

BASE BID TOTALS:	\$ AMOUNT
Equipment (Total of Equipment Breakdown above)	
Labor (Total of Labor Breakdown above)	
Wire	
Miscellaneous Hardware	
Shipping	
Sales Tax (if applicable)	
Other (list)	
Other (list)	
Other (list)	
AUDIO AND VIDEO SYSTEMS TOTAL	

Comments: